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CONTRACT PRICE - FORM N-1 

Proposer is requesting the below Total Contract Amount (Box A) from 

 NHDOT for the design and construction under the Contract. 

Timing of payment is as shown on Form N-2. 

     

SUMMARY OF COSTS 

Line Item # ITEM Total Cost 

1  

Project Management and                                                                  

Administrative Costs (Box B ) 
 $  

2  

Design Costs  

(Box C)  $  

3  

Lump Sum Construction Costs 

(Total Boxes D, E, F, and G)  $  

4 8009.1 QC/QA Paving  $       250,000.00  

5 8009.2 

Contaminated Material Allowance                                                                     

Cost Excavation  $       400,000.00  

6 8009.3 

Contaminated Material Allowance                                    

Cost Building Demolition  $       250,000.00  

7  

Total Capital Improvement 

Cost  

(Sum of Line 1 to Line 6)  (Box A)  $  
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PROJECT MGMT AND ADMINISTRATIVE COSTS 

Line Item # ITEM   Total Cost 

8 7104 Notice To Proceed 1 (NTP 1)   $ 

9 7105 Project Management and Administration   $ 

10 7103.02 Insurance   $ 

11 7103.05 Bonds   $ 

12 7698 Project Office   $ 

13 7105.01 Project Management Plan   $ 

14 7106.01 Quality Management Plan   $ 

15 7107.01 Public Involvement   $ 

16 7108 Right Of Way ( Total from lines 17-21)   $ 

17                       ROW Appraisal Administration $ - 

18                       ROW Agents Administration $ - 

19                       ROW Relocation Administration $ - 

20                       BTLA Administration $ - 

21                       Condemnation Support $ - 

22 7202.01 Building Demolition Management   $ 

23 7692 Mobilization   $ 

24 7106.02 Design Quality Management   $ 

25 7106.03 Construction Quality Management   $ 

26   

Total Project Mgmt. and 

Administrative Costs (Lines 

9 - 25) 
(Box B)     $                                  -    
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DESIGN COSTS 

Line Item # ITEM Total Cost 

27  Environmental $ 

28  Geotechnical $ 

29  Survey $ 

30  Roadway, Traffic Related, and Misc. Items $ 

31  Drainage $ 

32  Soundwalls $ 

33  Interchange Bridge $ 

34  Rail Trail Bridge  $ 

35  Shields Brook Bridge $ 

36  Tributary "E" Bridge $ 

37  Landscape and Aesthetics $ 

38  Traffic Management $ 

39  Roadway Lighting, $ 

40   ITS   $ 

41  Utility Work - Water - Town Maintenance $ 

42  Utility Work - Sewer - Town Maintenance $ 

43  Utility Work - Water - State Maintenance $ 

44  Utility Work - Sewer - State Maintenance $ 

45  

Total Design Costs     

(Lines 27 - 44) (Box C)   $                                 -    

46 7104.05 
Breakdown by 

submission 

50% Design Plans $ 

47 7104.08 80% Design Plans $ 

48 7104.1 RFC Design Plans $ 
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Segment 1 - New Exit 4A Interchange – Bridge, Ramps, Connector Rd to Station 1010+75 

CONSTRUCTION COSTS 

Line Item # ITEM Total Cost 

49 7645.1 Environmental Controls and Inspections $ 

50 7210.1 Geotechnical $ 

51 7200.1 Survey $ 

52 7220.1 Site Preparation and Earthwork $ 

53 7400.1 Roadway, Traffic, and Misc. Items $ 

54 7603.1 Drainage $ 

55 7594.1 Soundwalls $ 

56 7520.1 Interchange Bridge - Substructure $ 

57 7550.1 Interchange Bridge - Superstructure $ 

58 7650.1 

Turf Establishment, Landscape and Aesthetics 

(includes plaques) $ 

59 7619.1 Traffic Control $ 

60 7616.1 Traffic Signals, Roadway Lighting and ITS $ 

61 7202.1 Building Demolition    $ 

62   

Total Lump Sum Construction Costs 

Segment 1 

 (sum of Line 49 to Line 61) (Box D)   $                                 -    
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CONTRACT PRICE - FORM N-1 

     

Segment 2 – Connector Road Station 1010+75 to North High Street Intersection 1052+25 

CONSTRUCTION COSTS 

Line Item # ITEM Total Cost 

63 7645.2 Environmental Controls and Inspections $ 

64 7210.2 Geotechnical $ 

65 7200.2 Survey $ 

66 7220.2 Site Preparation and Earthwork $ 

67 7400.2 Roadway, Traffic, and Misc. Items $ 

68 7603.2 Drainage $ 

69 7640.2 Stormwater Treatment BMPs $ 

70 7520.2 Rail Trail Bridge - Substructure $ 

71 7550.2 Rail Trail Bridge - Superstructure $ 

72 7650.2 

Turf Establishment, Landscape and Aesthetics 

(includes plaques) $ 

73 7619.2 Traffic Control $ 

74 7616.2 Traffic Signals and Roadway Lighting  $ 

75  

Total Lump Sum Construction Costs 

Segment 2 

 (sum of Line 63 to Line 74) (Box E)   $                                 -    
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CONTRACT PRICE - FORM N-1 

     

Segment 3 – North High Street Intersection Station 1052+25 to Tsienneto Road Station 1086+00 

CONSTRUCTION COSTS 

Line Item # ITEM Total Cost 

76 7645.3 Environmental Controls and Inspections $ 

77 7210.3 Geotechnical $ 

78 7200.3 Survey $ 

79 7220.3 Site Preparation and Earthwork $ 

80 7400.3 Roadway, Traffic, and Misc. Items $ 

81 7603.3 Drainage $ 

82 7640.3 Stormwater Treatment BMPs $ 

83 7520.3 Shields Brook Bridge - Substructure $ 

84 7550.3 Shields Brook Bridge - Superstructure $ 

85 7650.3 

Turf Establishment, Landscape and Aesthetics 

(includes plaques) $ 

86 7619.3 Traffic Control $ 

87 7616.3 Traffic Signals and Roadway Lighting  $ 

88 7202.3 Building Demolition   $ 

89 7611.3 Utility Work - Water - Town Maintenance $ 

90 7612.3 Utility Work - Sewer - Town Maintenance $  

91  

Total Lump Sum Construction Costs 

Segment 3 

 (sum of Line 76 to Line 90) (Box F)   $                                 -    
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CONTRACT PRICE - FORM N-1 

     

Segment 4 -  Tsienneto Road Station 1086+00 to 1169+92 and including NH Route 102 

CONSTRUCTION COSTS 

Line Item # ITEM Total Cost 

92 7645.4 Environmental Controls and Inspections  $  

93 7210.4 Geotechnical  $  

94 7200.4 Survey  $  

95 7220.4 Site Preparation and Earthwork  $  

96 7400.4 Roadway, Traffic, and Misc. Items  $  

97 7603.4 Drainage  $  

98 7640.4 Stormwater Treatment BMPs  $  

99 7520.4 Tributary "E" Bridge - Substructure  $  

100 7550.4 Tributary "E" Bridge - Superstructure  $  

101 7650.4 

Turf Establishment, Landscape and Aesthetics 

(includes plaques)  $  

102 7619.4 Traffic Control  $  

103 7616.4 Traffic Signals and Roadway Lighting  $  

104 7611.4 Utility Work - Water - State Maintenance  $  

105 7612.4 Utility Work - Sewer - State Maintenance  $  

106  

Total Lump Sum Construction Costs 

Segment 4 

 (sum of Line 92 to Line 105) (Box G)   $                                 -    
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CASH FLOW ADJUSTMENT TABLE/PAYMENT CURVE– Form N-2 

I-93 Exit 4A 

(all figures are in U.S. dollars) 

 Proposal Price  

Number of Months after 

NTP1 

Proposed 

Monthly Draw 

Proposed Payment Curve 

Cumulative Draw Amount 

1    $                                                   -    

2    $                                                   -    

3    $                                                   -    

4    $                                                   -    

5    $                                                   -    

6    $                                                   -    

7    $                                                   -    

8    $                                                   -    

9    $                                                   -    

10    $                                                   -    

11    $                                                   -    

12    $                                                   -    

13    $                                                   -    

14    $                                                   -    

15    $                                                   -    

16    $                                                   -    

17    $                                                   -    

18    $                                                   -    

19    $                                                   -    

20    $                                                   -    

21    $                                                   -    

22    $                                                   -    

23    $                                                   -    

24    $                                                   -    

25    $                                                   -    

26    $                                                   -    

27    $                                                   -    

28    $                                                   -    

29    $                                                   -    

30    $                                                   -    
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31    $                                                   -    

32    $                                                   -    

33    $                                                   -    

34    $                                                   -    

35    $                                                   -    

36    $                                                   -    

37    $                                                   -    

38    $                                                   -    

39    $                                                   -    

40    $                                                   -    

41    $                                                   -    

42    $                                                   -    

43    $                                                   -    

44    $                                                   -    

45     $                                                   - 

Total  $                                           -    $                                                   -    

 


